
Section III - Principal’s Advance Loss of Profits 
Policy No. 

The Insurers shall indemnify the Insured - named as Principal in the Schedule to Section I of this Policy - 
in respect of the loss of gross profit actually sustained due to the reduction in turnover and the increased 
cost of working as defined in this Section, if at any time during the period of insurance stated in the Schedule 
to this Section any or all the insured items suffer loss or damage covered under Section I of this Policy, 
unless specifically excluded in this Section, thereby causing an interference in the erection work and/or 
testing schedule resulting in a delay of commencement of and/or interference with the insured business, 
hereinafter referred to as “the delay”. 

The amount payable as indemnity hereunder shall be: 

- in respect of loss of gross profit: the sum obtained by applying the rate of gross profit to the amount by 
which the actual turnover during the indemnity period falls short of the turnover which would have been 
achieved had the delay not occurred; 

- in respect of increased cost of working: the additional expenditure necessarily and reasonably incurred 
for the sole purpose of avoiding or diminishing the reduction in turnover which, without such expenditure, 
would have taken place during the indemnity period, but not exceeding the sum obtained by applying 
the rate of gross profit to the amount of the reduction in turnover thereby avoided. 

If the annual sum insured hereunder is less than the sum obtained by applying the rate of gross profit to 
the annual turnover, the amount payable shall be reduced proportionately. 

Definitions 

Period of Insurance 

The period of insurance shall be the period stated in the Schedule to this Section, terminating on the date 
specified in the Schedule or on any earlier date when the EAR material damage cover of Section I ceases. 

Scheduled Date of Commencement of the Insured Business 

The provisional date stated in the Schedule to this Section or any revised date upon which the business 
would have commenced had the delay not occurred. 

Indemnity Period 

The period during which the results of the business are affected in consequence of the delay, beginning on 
the scheduled date of commencement of the insured business and not exceeding the maximum indemnity 
period stated in the Schedule to this Section. 

Time Excess 

The period stated in the Schedule to this Section for which the Insurers are not liable. The corresponding 
amount shall be calculated by multiplying the average daily value of loss sustained during the indemnity 
period by the number of days agreed upon as the time excess. 
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Turnover 

The amount of money (less discounts allowed) paid or payable to the Insured for goods, products or 
services sold, delivered or rendered in the course of the insured business conducted at the premises. 

Annual Turnover 

The turnover which, had the delay not occurred, would have been achieved during the 12 months after 
the scheduled date of commencement of the insured business. 

Annual Gross Profit 

The amount by which the value of the annual turnover and the value of the closing stock exceeds the value 
of the opening stock and the amount of the specified working expenses. The value of the opening and 
closing stocks shall be calculated in accordance with the Insured’s normal accounting methods, due 
provisions being made for depreciation. 

Specified working expenses shall be any costs incurred for the acquisition of goods, raw materials or 
auxiliaries as well as for supplies (unless required for the upkeep of operations) and any costs for packaging, 
carriage, freight, intermediate storage, turnover tax, purchase tax, licence fees and royalties for inventors, 
etc., insofar as such costs are dependent on turnover. 

Rate of Gross Profit 

The rate which, had the delay not occurred, would have been earned on the turnover during the indemnity 
period. 

Special Exclusions Applying to Section Ill 

The Insurers shall not be liable for 

1. loss of gross profit and/or increased cost of working due to any delay caused by or resulting from 

1 .1 . loss or damage covered under Section I by way of endorsement, unless it has been specifically agreed 
in writing; 

1.2. earthquake, volcanic eruption, tsunami, unless it has been specifically agreed in writing; 

1.3. loss of or damage to surrounding property, construction machinery, plant and equipment; 

1.4. loss of or damage to operating media or feedstock, shortage, destruction, deterioration of or damage 
to any materials necessary for the insured business; 

1.5. any restrictions imposed by a public authority; 

1.6. non-availibility of funds; 

1.7. alterations, additions, improvements, rectification of defects or faults or elimination of any deficiencies 
carried out after the occurrence; 

1.8. loss or damage to items taken over or taken into use by the Insured or for which cover under Section I 
to this Policy has ceased; 

2. any loss due to fines or damages for breach of contract, for late or non-completion of orders, or for 
any penalties of whatever nature; 

3. loss of business due to causes such as suspension, lapse or cancellation of a lease, licence or order, 
etc. which occurs after the date of actual commencement of the business; 

4. loss of or damage to erection work of a prototype nature, unless specifically agreed by endorsement. 
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Provisions Applying to Section III 

Memo 1 - Extension of Period: Any extension of the period of insurance under Section I of this 
Policy shall not automatically lead to an extension of the period of insurance stated in the Schedule to this 
Section. 

Any extension of the period of insurance under this Section of the Policy shall be requested in writing as 
early as possible by the Insured, stating the circumstances leading to the need for extension, and shall 
have effect for this Section only if specifically agreed upon in writing. 

Any alteration of the scheduled date of commencement of the insured business shall be reported and shall 
have effect for this Section only if specifically agreed upon in writing. 

Memo 2 - Basis of Loss Settlement:  In calculating the rate of gross profit and annual turnover, 
the following points shall in particular be taken into consideration: 

a) the results of the insured business for the 12-month period after commencement, 

b) variations and special circumstances which would have affected the insured business had the delay not 
occurred, 

c) variations and special circumstances affecting the insured business after commencement, 

so that the final figures represent as closely as may be reasonably practicable the results which the insured 
business would have obtained after the scheduled date of commencement had the delay not occurred. 

Memo 3 - Return of Premium: If the Insured declares (certified by the Insured’s auditors) that 
the gross profit earned during the accounting period of twelve months following the commencement of 
the insured business or the date on which but for the delay the business would have commenced was less 
than the sum insured thereon, a pro rata return of premium not exceeding one third of the premium paid 
shall be made in respect of the difference. 

If any loss or damage has occurred giving rise to a claim under this Policy, such return shall be made in 
respect only of so much of said difference as is not due to such damage. 

Special Conditions Applying to Section Ill 

1. The Insured shall present the Insurers with updated progress reports at intervals stated in the Schedule 
to this Section. 

2. In the event of any material change in the original risk such as 

- changes of the envisaged progress programme, testing procedure, etc. 
- alteration, modification or addition to any item of machinery or work, etc. 
- departure from prescribed construction or operation conditions 
- changes in the Insured’s interest (such as discontinuation or liquidation of the business or its being 

placed in receivership) 

taking place, the Policy shall be void unless its continuance be agreed by memorandum signed by the 
Insurers. 

3. In the event of any occurrence which might cause a delay and give rise to a claim under this section: 

a) the Insured shall immediately notify the Insurers by telephone or telegram and send them written 
confirmation thereof within forty-eight hours of the occurrence; 

b) the Insured shall do and concur in doing and permit to be done all such things as may be reasonably 
practicable to minimize or establish the extent of any interference with the erection work and/or testing 
schedule so as to avoid or diminish any delay resulting therefrom. 
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c) the Insurers and every person authorized by the insurers shall, without prejudice to any party insured 
by this Policy, have access to the erection site where such loss or damage has occurred for the 
purpose of direct negotiation with the responsible contractor or subcontractor in order to establish 
the possible cause and extent of the loss or damage, its effect on the insured items, to examine the 
possibilities for minimizing any delay to the scheduled date of commencement of the insured business, 
and if necessary to make any reasonable recommendations for the avoidance or minimization of such 
delay. 

This condition shall be evidence of the leave and licence of the Insured to the Insurers so to do. If 
the Insured or anyone acting on his behalf hinders or obstructs the Insurers during any of the above- 
mentioned acts or does not comply with such recommendations of the Insurers, all benefits under 
this Section shall be forfeited. 

4. In the event of a claim being made under this Section, the Insured shall at his own expense deliver to 
the Insurers not later than thirty days after the delay or within such further periods as the Insurers may 
allow in writing a written statement setting forth particulars of his claim. Furthermore, the Insured shall 
at his own expense produce and furnish to the Insurers such books of account and other business 
books, e.g. invoices, balance sheets and other documents, proofs, information, explanations or other 
evidence as may reasonably be required by the Insurers for the purpose of investigating or verifying the 
claim, together with - if required - a statutory declaration of the truth of the claim and of any matters 
connected therewith. 

5. The indemnity shall be payable one month after final determination of its amount. Notwithstanding the 
above, the Insured may, one month after the Insurers have been duly notified of the loss and have 
acknowledged their liability, claim as advance payment(s) the minimum amount(s) payable under the 
prevailing circumstances. 

The Insurers shall be entitled to postpone payment: 

a) if there are doubts as to the Insured’s right to receive payment, until the necessary proof is furnished; 

b) if, as a result of any loss or damage or any delay to the anticipated date of commencement of the 
insured business, police or criminal investigations have been initiated against the Insured, until the 
completion of such investigations. 

The Insurers shall not be liable to pay interest on indemnity moneys withheld other than interest for default. 
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Schedule to Section III of Policy No. 

Name and Address of Insured:   The Insured Business:  Insured Interest: Gross Profit and Increased Cost of Working 

Annual Sum Insured 

Sum Insured for Maximum 
Indemnity Period 

Period of Insurance: from to (scheduled date of completion) 

including weeks’ testing 

Maximum Indem- 
nity Period months 

from (scheduled date of commencement 
of insured business, but not 
earlier than the scheduled date 
of completion) 

Time Excess 

Progress reports to be presented at intervals of months. 

incorporated in this Section is Questionnaire and Proposal No. 
The following endorsements are attached to and form part of this Section: 

Total Premium: 
(inclusive of extra premiums for above-mentioned endorsements) 
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List of Machinery and Plant Insured under Section III 

Item No. Quantity Description of items to be erected, 
manufacturer, type, size, performance 

Relative 
importance1 
% 

Major spare parts, 
standby units/capacity, 
possible loss 
minimization 

1Reduction (per cent) of the gross profit in the event of failure of a machine (disregarding any loss-minimizing possibilities). 

In witness whereof the Undersigned being duly authorized by the Insurers and on behalf of the Insurers has (have) hereunto 
set his (their) hand(s) 

this day of 19 
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